	National Aeronautics and Space Administration

Lyndon B. Johnson Space Center

Houston, TX  77058
	    ORDER FOR SUPPLIES OR SERVICES
	Page  1 of 
	4

	1.  PURCHASE ORDER NO.
	2.  DATE OF ORDER
	NOTE:  MARK ALL PACKAGES AND PAPERS WITH ORDER NO.

	NAS 9-98100, DO 367
18-01
	See Block 11
	Certified for National Defense under DPAS (15 CFR 700) DO C9

	3.
ISSUING OFFICE
	4.  SHIP TO:
	Transportation Officer

	
NASA Management Office – JPL, Pasadena, CA  91109
	
	Jet Propulsion Laboratory

	
Attn:
	Angel A. Castillo
	
	Pasadena, CA  91109

	
Org./Buyer:
	SJ/Contracts Management Section
	
	Mark For:  Accountable Property

	Tel. No.:
	818-354-1585
	Fax:
	818-354-6051
	
	Purchase Order No:
	See Section F.6

	5.  CONTRACTOR
	TIN:
	
	6.  DELIVER ON OR BEFORE:

	Lockheed Martin Space Operations Company

Attn:  Kathy Collins

595 Gemini 

Houston, TX  77058
	See Section F.2

	PHONE:
	281-853-3049
	
F.O.B. POINT:  See 
	See Section F.1

	7.  CONFIRMING ORDER:
	8.  BILLING ADDRESS:

	
FROM:
	
	
	NASA Johnson Space Center

	
TO:
	
	
	Attn:  LF231/Funding & Commercial Accounting Section

	
DATE:
	
	
	Houston, TX  77058

	
	Purchase Order No.:
	See Section G.3
	

	
	
	

	9.  TYPE OF ORDER:



	
	
	PURCHASE:  REFERENCE
	
	
	X
	DELIVERY:  Except for the Terms and Conditions of Purchase

	
	
	
Order listed on the following page, this delivery order is subject to

	
Please furnish the following on the terms and conditions specified 
	
instructions contained on this form and is issued subject to the

	
on this order.
	
terms and conditions of contract number:
	NAS 9-98100
	

	
	
	

	10.  DISCOUNT TERMS:
	11.

	See Section I.1
	BY
	Original signed by:  Angel Castillot
	
	09-09-2002
	

	
	
	CONTRACTING OFFICER
	
	DATE
	

	12.  SCHEDULE

	ITEM
NO.
	DESCRIPTION
	QUANTITY 
ORDERED
	UNIT
	UNIT
PRICE
	AMOUNT
	QUANTITY
ACCEPTED

	1.


	The contractor shall provide the development services in accordance with Attachment J-18 for the content identified on page 2.  

 In addition, the contractor shall provide Data Services in accordance with Statement of Work B.2.2.3. 


	
	
	
	
	

	13.  FOR JSC INTERNAL USE ONLY:
	14.  Total

	PURCHASE REQUEST NO.:
	See Section B.2
	126,392
	COMP.
	
	PART.
	PPC:
	
	

	APPROPRIATION DATA:
	
	$526,934

	ACCOUNTING CODE:
	
	

	REISSUE TO:
	
	

	15.  QUANTITIES IN “QUANTITY ACCEPTED” COLUMN HAVE BEEN:

	
	
	INSPECTED
	
	ACCEPTED
	
	RECEIVED

	TO CONFORM TO THE CONTRACT.
	BY
	
	
	
	

	ACCEPTANCE WILL BE AT NMO/JPL UNLESS OTHERWISE NOTED.
	
	Authorized U.S. Government Representative
	
	Date
	

	JSC Form 1429 (Rev June 26, 2000) (MS Word August 1995)


	CONTRACTOR
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2.
Delivery Order Value:

	Estimated Cost
	$479,143

	Maximum Available Award Fee
	$  38,233

	Maximum Available Lookback Fee
	$    9,558

	Total Maximum Value
	$526,934


3. Delivery Order Requirements:

JPL has primary responsibility to implement technical requirements for each of the Project Commitment Documents (PCDs) shown below.  CSOC shall support the installation, checkout, acceptance testing and transfer to operations for each of these tasks.

· DS-JPL 94J25 20 kW X-band transmitter on Beam waveguide

· Perform design of required facility modifications

· Implement facility modifications

· Test facility modification

· Document facility modification

· Support integration and checkout

· Develop Operations Test Plan (OTP)

· Process modkits

· Perform on-site acceptance testing, system performance testing, and project integration testing as specified in the OTP

· DS-JPL-94J26 DSS-55 Antenna and Electronics

· Perform testing and checkout of DS-55 components at Goldstone

· Support vendor factory first article testing

· Develop OTP

· Process modkits

· Provide on-site installation support and integration

· Provide or support on-site acceptace testing, system performance testing  and project integration testing as specified in the OTP
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· DS-JPL 94J27 Overseas Arraying

· Provide on-site installation support and integration

· Process modkits

· Perform acceptance testing

· DS-JPL 94D07 Delta-Differenced One-way Range

· Process modkits

· Provide installation support and integration at Goldstone

· Provide OTP

· Provide or support on-site acceptance testing, system performance testing and project integration testing as specified in the OTP

All transitions to operations will include a 30 day SOAK period for the first installation.  The JPL development tasks will provide operations training as required.

CSOC development support shall deliver the following as defined by JPL processes:

· Operations Test Plans

· Acceptance Test Reports

· OTP Reports

· Facility Modification Drawings

The development support will follow the JPL development schedule.  Current major milestones for these tasks are shown below.

	Functions
	FY 02
	FY03
	FY 04

	20 kW X-band Transmitters on Beamwave Guides
	
	
	

	      Test Readiness Review
	
	Jan 03
	

	      Development Delivery Review
	
	
	Oct 03

	Overseas Arraying
	
	
	

	      Test Readiness Review
	
	Apr 03
	

	      Development Delivery Review
	
	Jul 03
	

	DSS 55 Antenna and Electronics
	
	
	

	     Test Readiness Review
	
	May 03
	

	     Development Delivery Review
	
	Aug 03
	

	Delta-Differenced One –way Range
	
	
	

	     Test Readiness Review
	Jul 02
	
	

	     Development Delivery Review
	Aug 02
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4.
The Award Fee Distribution for this delivery order is as follows:

	Evaluation Period
	Estimated AF Earned/Available

	
	

	October 1, 1998- June 30, 1999
	No change

	July 1, 1999 – December 31, 1999
	No change 

	January 1, 2000 – June 30, 2000
	No change

	July 1, 2000 – December 31, 2000
	No change

	January 1, 2001 – June 30, 2001
	No change

	July 1, 2001 – December 31, 2001
	No change

	January 1, 2002 – June 30, 2002
	No change 

	July 1, 2002 – December 31, 2002
	$12,744 

	January 1, 2003 – June 30, 2003
	$12,744 

	July 1, 2003 – December 31, 2003
	$12,745 

	 
	 

	Total AF Earned/Available for Basic 
	$38,233 

	 
	 

	OPTION 1 (if exercised)
	 

	January 1, 2004 - June 30, 2004
	$ 0 

	July 1, 2004 - December 31, 2004
	$ 0 

	January 1, 2005 - June 30, 2005
	$ 0 

	July 1, 2005 - December 31, 2005
	$ 0 

	January 1, 2006 -June 30, 2006
	$ 0 

	July 1, 2006 - December 31, 2006
	$ 0 

	January 1, 2007 - June 30, 2007
	$ 0 

	July 1, 2007 - December 30, 2007
	$ 0 

	January 1, 2008 - June 30, 2008
	$ 0 

	July 1, 2008 - December 31, 2008
	$ 0 

	 
	 

	Total AF Earned/Available for Option 1
	$ 0 

	 
	 

	“LOOKBACK” PERIOD
	 

	October 1, 1998 – December 31, 2000
	No Change

	January 1, 2001 – December 31, 2003
	$9,558 

	Total Available LF for Basic 
	$9,558 

	 
	 

	OPTION 1 (if exercised)
	 

	January 1, 2004 – December 31, 2005
	$ 0 

	January 1, 2006 – December 31, 2008
	$ 0 

	Total Available LF for Option 1 
	$ 0 
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